
This 18 month listing of proposed future Request for Proposal items is intended for use by INDOT and by the 
consultant community as a tentative planning tool.  This information is preliminary and subject to change.  
Currently planned items with target RFP dates are included and additional items will be incorporated as they 
are determined.  If you have questions regarding the list feel free to submit them to contractsrfp@indot.in.gov.  
Please include "18 Month RFP List" in the subject line.

18 Month RFP List 9/14/06
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: Automated "Vertical Under Clearance" Measuring Data Collection.

Maximum  Agreement Amount:
Term of Agreement: 1-year contract
Approximate No of Assignments: 1-Vendor

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/System Analysis

Agreement Type: Cost- Plus Fixed Fee

Work Description: Contract to have the "Vertical Under Clearance" measured for all INDOT Bridges in an 
automated and safe way, using a vehicle traveling at highway speeds.

Comments:

Page 2 of 61



18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: Development of a new Bridge Inspection Data Base / Data Application System for 
Indiana

Maximum  Agreement Amount:
Term of Agreement: 1-year contract for 1st phase.
Approximate No of Assignments: 1-Vendor

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Negotiated Hourly Rate

Work Description: Acquiring a database for Bridge Inspection Analysis System to be coordinated with 
current processing.  This is an application to be web based.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: Added Travel Lanes on SR 15, Kosciousko Co. from .5 miles North of US 30 to 6.2 
Miles N of US 30;

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant to deliver contract documents for added travel lanes project including 
Environmental Services, Survey, Roadway and Bridge Design, ROW Services, 
Permitting, and Utility Coordination for project delivery in the fall of 2011.

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description:  SR 2  added travels lane project.  The project limits are from  K Street to 1st 
Street in LaPorte.

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The work includes improvement of SR 2 through an added travels lane project. The 
existing route is currently a 2 lane facility that will be widened to a 4 lane section (4 
travel lanes).  The work will also include the development of feasible alternatives 
selection report. The project limits are from         K Street to 1st Street in LaPorte.

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: I-65 and SR 58 Interchange Modification

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant to provide project development services for an interchange modification 
project at I-65 and SR 58 including Envirionmental Services, Survey, Geo-Technical, 
Roadway and Bridge Design, ROW Services, Permitting, and Utility Coordination for 
project delivery in Fall of 2009.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: SR 930 Added Travel Lanes. Project Limits from 2.67 miles West of I-469 to 
Minnich Road

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The work includes improvement of SR 930 through an added travels lane project. The 
existing route is currently a 2 lane facility that will be widened to a 4 lane section .  
Three intersection improvements on SR 930 and one bridge replacement are also 
included with in the project limits. The project limits are from 2.67 miles West of I-469 to 
Minnich Road.

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: Added Travel Lanes Project on SR 14, Allen Co. from Scott Rd to Whitley County 
Line Rd

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant will deliver contract documents for an ATL project for two phases, first 
phase from Scott Rd to W.Hamilton for Environmental, Roadway and Bridge design, 
Survey, ROW Services, Permits, Utiltity Coordination.  Second phase from W. Hamilton 
to Whitley Co. line to include Environmental Services Document preparation.  Project 
deliverables: Environmental Document Approval by May 1, 2009; 
First phase deliverables: 30% plans due May 1, 2008; 60% plans due May 1, 2009; 
ROW clear December 1, 2010; 90% plans due December 1, 2010

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: I-65 from I-865 in Marion County to US 52 in Boone County.  This project will be a 
combination of added travel lanes, interchange modification and resurfacing.

Maximum  Agreement Amount:
Term of Agreement: Spring 2007 thru Fall 2017
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: This project will consistof added travel lane to I-65 and modification of several 
interchanges and various bridge projects within this 13and half mile section. Work to be 
assigned includes the preparation of design plans, real estate services, surveying, 
preparation of environmental documents and approvals, right of way acquisition, and 
utility coordination.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: SR 45 from Pete Ellis Dr to Russel Road  Adding travel lanes project from RP 
41+85 RP 42+73 in Monroe County

Maximum  Agreement Amount:
Term of Agreement: Spring 2007 to Fall 2011
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The work includes the development of Contract documents for added travel lanes on 
SR 45 in the city of Bloomington.  This project is to increase this urban roadway from 2 
lanes to four lanes and is approx. 0.88 miles in length. Work to be assigned includes 
the preparation of design plans, real estate services, right of way acquisition, 
environmental services, surveying, and utility coordination (SUE required)

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: SR 32  added travels lane project. From SR 37 to SR 38 East Junction

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The work includes improvement of SR 32 through an added travels lane project. The 
existing route is currently a 2 lane facility that will be widened to a 5 lane section (4 
travel lanes and TWLTL) with curb and gutter.  Six intersections are also included with 
in the project limits. The work will also include early coordination with the INDOT 
Environmental Services Section to avoid a 4f property.  The project limits are from SR 
37 to SR 38 East Junction. The environmental document will be complete by INDOT.

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: The work includes development of a new interchange at Cowan Road along SR 
67. The project limits are from 2.6 miles west of SR 3 to 1.6 miles West of SR 3.

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The work includes development of a new interchange at Cowan Road along SR 67. 
The project limits are from 2.6 miles west of SR 3 to 1.6 miles West of SR 3.   At a 
minimum the consutlant will be required to complete the construction plans, coordinate 
with public agencies and utilities, develop an interchange justification for FHWA, design 
summary, any required permits, right of way engineering and appraising and buying.

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: New Road Construction and added travel lanes for US31 in Hamilton County in 
Hamilton County from I-465 to SR38. Different sections will be let in each of the 
scheduled fiscal years.

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: This project will consist of road reconstruction, bridge and interchange construction 
beginning in FY 2011 through FY 2017 in Hamilton County from I-465 to SR38. 
Different sections will be let in each of the scheduled fiscal years.  This work will include 
contract documents, preparation of the final environment impact statement, engineers 
report, design plans, real estate services, right-of-way acquisition, and utility 
coordination

Comments: Also included: Engineer's Report, Subsurface Utility Engineering (SUE) and Utility Coordination
EIS is partially complete.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/14/2006

Item Description: open end emergency bridge rehabilitation

Maximum  Agreement Amount: $500,000
Term of Agreement: two years
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Structural Services

Agreement Type: Cost- Plus Fixed Fee

Work Description: develop of contract plans for emergency bridge repair projects

Comments:
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18 Month RFP List 9/14/06

Crawfordsville

Item No:

RFP Target Date: 11/14/2006

Item Description: 0100539 - Pavement Repair Or Rehabilitation on 
SR63 From 0.11 mile S of US 36 to 0.62 mile N of SR 234

Maximum  Agreement Amount: 1,500,000 Federal funding involved.
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production

Agreement Type: Cost- Plus Fixed Fee

Work Description: 0100539 - Pavement Repair Or Rehabilitation on 
SR63 From 0.11 mile S of US 36 to 0.62 mile N of SR 234

Comments: Major Moves, Let 2010
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18 Month RFP List 9/14/06

Crawfordsville

Item No:

RFP Target Date: 11/14/2006

Item Description: 0400513 - Pavement Replacement I-70

Maximum  Agreement Amount: 2,000,000 Federal funding involved.
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production

Agreement Type: Cost- Plus Fixed Fee

Work Description: 0400513 - Pavement Replacement on 
I 70 From the Illinois/Indiana State Line to just W of the Wabash River bridge

Comments: Major Moves; Let 2010
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 01/09/2007

Item Description: Traffic Counter Repair

Maximum  Agreement Amount:
Term of Agreement: 1 year
Approximate No of Assignments: 4

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Unit Price

Work Description: Repair IRD, Peek, High Leah and Diamond Traffic Counters on an on-demand basis.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 01/09/2007

Item Description: Complex Bridge Inspection/Testing.  In-Depth "Arms-Length" Bridge Inspection 
/Testing of two bridges near Columbus, Indiana

Maximum  Agreement Amount:
Term of Agreement: 3-Inspections over a six-year period.
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Negotiated Hourly Rate

Work Description: In-Depth "Arms-Length" Bridge Inspection /Testing of two bridges with Stay-Cables, 
Post-Tensioned Decks, and Fracture Critical/Fatigue Prone Steel Details.   This work 
will include 3-Inspections over a six-year period, Inspection of Bridges:  46-03-7495EBL 
over the East Fork of the White River and I65-68-7910 over SR-46.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 01/09/2007

Item Description: The work includes the development of Contract documents for an Interchange 
Modification. Work to be assigned includes preparation of Design Plans, Real 
Estate Services, Right-of-way acquisition, Environmental Services, Topo survey 
data collection, Utility Coordination.

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The project will consist of an interchange modification on US 20 at US 35 (Ramp from 
EB US 20 to EB US 20/35) in LaPorte County.

Comments: Also included: Subsurface Utility Engineering (SUE) and Utility Coordination
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 01/09/2007

Item Description: Phased Added Travel Lanes Project on SR 13 and US 131 From Middlebury to MI 
state line

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant to deliver project development services and contract documents for an 
added travel lane project including Environmental Document preparation, Survey, Road 
and Bridge Design, ROW services, Permitting, and Utility Coordination, for project 
delivery beginning the fall of 2013

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 01/09/2007

Item Description: UTS 50 from US 31 to/through North Vernon in Jackson and Jenning Counties.  
This added travel lane project is approximately 10 miles in length.

Maximum  Agreement Amount:
Term of Agreement: Spring 2007 to Fall 2014
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: This project includes the development of contract documents for added travel lanes 
along US 50 from US 31 to/thru the city of North Vernon.  This corridor roadway will be 
improved from a 2 lane section to a 4 lane section. This roadway section may go 
through the town of North Vernon or bypass it.  Several bridges are also part of this 
project.  Work to be assigned includes the preparation of design  plans,  real estate 
services, right of way acquisition, preparation of environmental documents and utility 
coordination.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 01/09/2007

Item Description: I-69 Added Travel Lanes Project.  Project limits from 0.5 mile south of I-465 to 0.5 
miles north of SR 238

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type:

Work Description: Added travel lanes and interchange modifications.

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Experience in Interchange Justification for FHWA
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Crawfordsville

Item No:

RFP Target Date: 01/09/2007

Item Description: 0100541 - Pavement Replacement on 
SR240 From 4.25 miles E of US 231 to SR 75

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production

Agreement Type: Cost- Plus Fixed Fee

Work Description:

Comments: Major Moves, Let 2011
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 02/13/2007

Item Description: I-65 from Southport Road in Marion County to Whiteland Road in Johnson 
County.  This project will consists of added travel lanes to I-65 and interchange 
modifications.  The project length is approx. 11.5 miles.

Maximum  Agreement Amount:
Term of Agreement: summer 2007 to fall 2020
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: This project will consist of added travel lanes to I-65 and modification of several 
interchanges with various bridge projects in this 11and half mile section. Work to be 
assigned includes the preparation of design plans, real estate services, surveying, 
preparation of  environmental documents and approval, right of way acquisition, and 
utility coordination (SUE required)

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 02/13/2007

Item Description: The work includes the development of Contract documents for an Added Travel 
Lanes project. Work to be assigned includes preparation of Design Plans, Real 
Estate Services, Right-of-way acquisition, Environmental Services, Topo survey 
data collection, Utility Coordination.

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The project will consist of added travel lanes on US 33 from CR40 to College 
Ave.(CR36) in Elkart County. Work to be assigned includes preparation of Design 
Plans, Real Estate Services, Right-of-way acquisition, Environmental Services, Topo 
survey data collection, Utility Coordination.

Comments: Also included: Subsurface Utility Engineering (SUE) and Utility Coordination
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 02/13/2007

Item Description: Added Travel Lanes on I-70 from Post Rd to SR 9,

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant to deliver project development services and contract documents for a two 
construction phased added travel lane project including Environmental Document 
preparation, Survey, Road and Bridge Design, ROW services, Permitting, and Utility 
Coordination, for project delivery beginning the fall of 2012

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 02/13/2007

Item Description: The work includes the development of Contract documents for an Added Travel 
Lanes project. Work to be assigned includes preparation of Design Plans, Real 
Estate Services, Right-of-way acquisition, Environmental Services, Topo survey 
data collection, Utility Coordination.

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The project will consist of added travel lanes on US 36 from I-465 to Transfer Drive in 
Marion County. Work to be assigned includes preparation of Design Plans, Real Estate 
Services, Right-of-way acquisition, Environmental Services, Topo survey data 
collection, Utility Coordination.

Comments: Also included: Subsurface Utility Engineering (SUE) and Utility Coordination
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18 Month RFP List 9/14/06

Crawfordsville

Item No:

RFP Target Date: 02/13/2007

Item Description: 0100699 - Pavement Replacement, Concrete on 
US52 From Wabash River to 3.03 miles E of Wabash River at Union Street

Maximum  Agreement Amount: 1,500,000 Federal funding involved.
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production

Agreement Type: Cost- Plus Fixed Fee

Work Description: 0100699 - Pavement Replacement, Concrete on 
US52 From Wabash River to 3.03 miles E of Wabash River at Union Street

Comments: Major Moves, Let 2011
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 03/13/2007

Item Description: Bridge Inspection and Testing Services, on a bridge in Fort Wayne

Maximum  Agreement Amount:
Term of Agreement: 3-Inspections over a six-year period.
Approximate No of Assignments: 1-Consultant

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Negotiated Hourly Rate

Work Description: In-Depth "Arms-Length" Bridge Inspection /Testing of a "COMPLEX" bridge with Steel-
Cables, Pin Connections, and other Fracture Critical/Fatigue Prone Steel Details.   This 
work will include 3-Inspections over a six-year period.   Bridge P000-02-8612.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 03/13/2007

Item Description: Clean and paint Indiana's I-65 North Approach Bridge to the (Kennedy Bridge), I-
65 Bridge over the Ohio River.

Maximum  Agreement Amount:
Term of Agreement: 1-Year
Approximate No of Assignments: 1-Contractor

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Lump Sum

Work Description: Clean and paint Indiana's I-65 North Approach Bridge to the I-65 Bridge over the Ohio 
River between Jeffersonville and Louisville.  Bridge :  I65-0-4811B

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 03/13/2007

Item Description: Traffic Data Collection

Maximum  Agreement Amount: $700,000
Term of Agreement: 2 years with 1 2-year renewal
Approximate No of Assignments: 6

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Negotiated Hourly Rate

Work Description: Consultants will collect and report 48-hour traffic count data throughout Indiana in 
accordance with FHWA guidelines.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 03/13/2007

Item Description: I-465 US 31 to Fall Creek on the North Eastside of Indianapolis

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type:

Work Description: Consultant to deliver project development services and contract documents for an 
added travel lane project including the updating of the Environmental Document, 
Survey, Road and Bridge Design, ROW services, Permitting, and Utility Coordination, 
for project delivery beginning the fall of 2013.  This will include the I-69 interchange and 
I-69 at 82nd Street.

Comments: There is a current EA but may be required to update it and work with State on a potential 
graveyard relocation.  utility coordination, Subsurface utility engineering services
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 03/13/2007

Item Description: SR 61 New Road Construction Project, (Boonville Bypass)

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: New Road Construction from SR 62 to 4 Miles N of SR 62; Consultant to develop 
project development documents and services to include Environmental Services, 
Roadway and Bridge Design, ROW services, Survey, Permitting, Utilty Coordination for 
project delivery in the fall of 2012.

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 03/13/2007

Item Description: Open End Hydraulics

Maximum  Agreement Amount: $1,000,000
Term of Agreement: Two (2)  Years with the option for one renewal of both time and money
Approximate No of Assignments: Twenty Five (25)

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Structural Services

Agreement Type: Labor Rate Multiplier

Work Description: One consultant will be selected to perform hydraulics for various projects.  The projects 
will be assigned on an as needed basis.  The selected firm must be capable of 
performing all types of hydrology and hydraulics for transportation projects.  The 
selected consultant will be required to perform scour calculations and prepare required 
documentation for permits when necessary.  The selected consultant must be proficient 
in the use of various hydrologic modeling software including but not limited to HEC-
RAS, WSPRO, HY8, TR-20 (or equivalent), and HYDRA (or equivalent).

Comments:
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18 Month RFP List 9/14/06

Crawfordsville

Item No:

RFP Target Date: 03/13/2007

Item Description: 9802510 - Pavement Replacement on 
US52 From 1.22 miles W of SR 26 (Beech Drive) to SR 25/SR 38 (Main Street)

Maximum  Agreement Amount: 2,000,000 Federal funding involved.
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production

Agreement Type: Cost- Plus Fixed Fee

Work Description: 9802510 - Pavement Replacement on 
US52 From 1.22 miles W of SR 26 (Beech Drive) to SR 25/SR 38 (Main Street)

Comments: Major Moves, Let 2011
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 04/10/2007

Item Description: Input State and Federal Property Roads

Maximum  Agreement Amount:
Term of Agreement: 1 Yeas
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Lump Sum

Work Description: We are requesting a consultant to more efficiently measure and create data, which 
evaluates the roads on  universities, military bases, and parks for content and mileage.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 04/10/2007

Item Description: I-65 weigh-in-motion (WIM) site rebuild located near Edinburgh, IN

Maximum  Agreement Amount:
Term of Agreement: 1 year with 1 year warranty
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Lump Sum

Work Description: Complete rebuild with load cells and new concrete pavement to comply with ASTM 
standards for WIM installation.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 04/10/2007

Item Description: Weigh-In-Motion (WIM) site maintenance

Maximum  Agreement Amount:
Term of Agreement: 1 year with 3 1-year renewals possible
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Lump Sum

Work Description: Maintenance of INDOT's approximately 50 WIM sites located throughout the State.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 04/10/2007

Item Description: Traffic Forecasting

Maximum  Agreement Amount: $750,000
Term of Agreement: 2 Year with 1 2-year renewal
Approximate No of Assignments: 5

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Urban & Corridor

Agreement Type: Negotiated Hourly Rate

Work Description: Consultant to provide Traffic Forecast for INDOT projects.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 04/10/2007

Item Description: Added Travel Lanes on SR 8 from SR327 to I-69

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant will provide analysis and scope for a potential added travel lanes project; 
Consultant to deliver project development services and contract documents for added 
travel lane project including Environmental Document preparation, Survey, Road and 
Bridge Design, ROW services, Permitting, and Utility Coordination, for project delivery 
beginning the fall of 2013.

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 04/10/2007

Item Description: US 231 New Road Construction Project, Huntingburg/Jasper Bypass

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant to deliver project development services and contract documents for phased 
construction of new alignment road construction project including Survey, Road and 
Bridge Design, Mitigation Plans, ROW services, Permitting, and Utility Coordination, for 
planned project delivery beginning the fall of 2013.

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 05/08/2007

Item Description: Develop the Rehabilitation and Retro-fits Design Plans for six SR-912 Bridges.

Maximum  Agreement Amount:
Term of Agreement: Two-years, so that the Rehabilitation can be Let in FY-2009.
Approximate No of Assignments: 1-Consultant

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Negotiated Hourly Rate

Work Description: Develop the Rehabilitation and Retro-fits Design Plans for six SR-912 Bridges. Develop 
the Rehabilitation and Retro-fits Design Plans for six SR-912 Bridges.

Comments: Bridges:  912-45-2546RWN, 912-45-2546REX, 912-45-2546RENA, 912-45-2546RWXA, 912-
45-2546A, and 912-45-2552A
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 05/08/2007

Item Description: Added Travel Lanes on I-64 from I-265 to SR 111

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant to deliver project development services and contract documents for an 
added travel lane project including Environmental Document preparation, Survey, Road 
and Bridge Design, ROW services, Permitting, and Utility Coordination, for project 
delivery beginning the fall of 2013.

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 05/08/2007

Item Description: Added Travel Lanes Project on US 20 from 1.25 miles E of CR 17 to SR 15

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant to deliver project development services and contract documents for an 
added travel lane project including Environmental Document preparation, Survey, Road 
and Bridge Design, ROW services, Permitting, and Utility Coordination, for project 
delivery beginning the fall of 2014.

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 06/12/2007

Item Description: Scanning project

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type:

Work Description: Conversion of electronic information to microfilm. Buy or lease equipment

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 06/12/2007

Item Description: Conversion of microfilm and fiches to electronic

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type:

Work Description: process, pricing for leasing

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 06/12/2007

Item Description: Continuous Classification Site and Permanent Coverage Count site maintenance

Maximum  Agreement Amount: $225,000
Term of Agreement: Annual
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Unit Price

Work Description: Maintenance of the 70 continuous count sites and 80 permanent coverage count site 
located throughout the State.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 06/12/2007

Item Description: Statewide Geotechnical Services

Maximum  Agreement Amount: 2 - Open-End Agreements at $800,000.00 each and 2-Open-End 
Agreements at $400,000.00 each.  (Total of 4 OEA Agreements)

Term of Agreement: 2 years with the option to renew for both time and money at INDOT's 
discretion

Approximate No of Assignments: 20 to 25 projects per 
Consultant per year

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Geotech

Agreement Type: Unit Price

Work Description: The geotechnical services include the subsurface investigation for roadway, bridges, 
retaining structures, landslides, pavement subgrade, mine subsidence, and other 
special foundation investigations.  This is normally done by performing borings, field 
testing, laboratory testing and performing engineering analysis and recommendation to 
aide in the preliminary and final design as well as during construction of a project in 
locations within the State of Indiana.

Comments:
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18 Month RFP List 9/14/06

Crawfordsville

Item No:

RFP Target Date: 06/12/2007

Item Description: 0100540 - Pavement Repair Or Rehabilitation on 
SR63 From SR 163 to 0.11 mile S of US 36

Maximum  Agreement Amount: 1,500,000, Federal Funding Involved
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production

Agreement Type: Cost- Plus Fixed Fee

Work Description: 0100540 - Pavement Repair Or Rehabilitation on 
SR63 From SR 163 to 0.11 mile S of US 36

Comments: Major Moves, Let 2012
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18 Month RFP List 9/14/06

Crawfordsville

Item No:

RFP Target Date: 06/12/2007

Item Description: 0400514 - Pavement Replacement on 
I 70 Fr 0.4 mi W of US 41Interchange to 0.5 mi W of SR 46 Interchange (Stage 1)

Maximum  Agreement Amount: 2,500,000 Federal Funding Involved
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production

Agreement Type: Cost- Plus Fixed Fee

Work Description: 0400514 - Pavement Replacement on 
I 70 Fr 0.4 mi W of US 41Interchange to 0.5 mi W of SR 46 Interchange (Stage 1)

Comments: Major Moves, Let 2013
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 09/11/2007

Item Description: I-70 Terre Haute Pavement Project

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type:

Work Description: Pavement

Comments:
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18 Month RFP List 9/14/06

Crawfordsville

Item No:

RFP Target Date: 09/11/2007

Item Description: 0012810 - Pavement Replacement on 
US52 From 0.69 mile NW of SR 18 (W jct) to 0.35 mile NW of SR 18(E jct)

Maximum  Agreement Amount: 400,000 Federal Funding Involved
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production

Agreement Type: Cost- Plus Fixed Fee

Work Description: 0012810 - Pavement Replacement on 
US52 From 0.69 mile NW of SR 18 (W jct) to 0.35 mile NW of SR 18(E jct)

Comments: Major Moves, Let 2014
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 10/09/2007

Item Description: I-65 Lafayette design work

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type:

Work Description: Construction

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/13/2007

Item Description: Clean and paint four I-64 Bridges between New Albany & Louisville

Maximum  Agreement Amount:
Term of Agreement: 1-year.
Approximate No of Assignments: 1-Contractor

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Lump Sum

Work Description: Clean and paint the I-64 bridge over the Ohio River and three Indiana I-64 Approach 
Bridges  Bridge:  I64-103-4691C over the Ohio River.            Indiana Approach 
Bridges:  I64-125-2294CEBL, I64-125-2294JCEB, I64-125-2294CWBL.

Comments: The cost of the I-64 Bridge over the Ohio River is shared 50-50 with Kentucky
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/13/2007

Item Description: Statewide Geotechnical Services

Maximum  Agreement Amount: 1 Open-End Agreement at $400,000.00
Term of Agreement: 2 years  with the option to renew for both time and money at INDOT's 

discretion
Approximate No of Assignments: 20 to 25 projects per 

Consultant per year

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Geotech

Agreement Type: Unit Price

Work Description: Geotechnical Consultant will be selected to perform non-destructive Geotechnical 
Testing (IRS, CSL, Pile Load Test, etc.) at various locations throughout the State of 
Indiana.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 11/13/2007

Item Description: I-74 Interchange at Post Road

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant to deliver project development services and contract documents for an 
interchange project for the improvement of geometric design and sight distance as well 
as improving the level of service for the ramp system  This project will include 
Environmental Document preparation, Survey, Road and Bridge Design, ROW 
services, Permitting, and Utility Coordination, for project delivery beginning the fall of 
2015.

Comments: utility coordination, Subsurface utility engineering services
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 12/11/2007

Item Description: Traffic Data Base System

Maximum  Agreement Amount:
Term of Agreement: 1 year with 3 1-year renewals
Approximate No of Assignments: 3

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Lump Sum

Work Description: A redesign to Indiana's Traffic Monitoring System to automate many of the functions 
including telemetry site polling, site diagnostics, data quality checks and monthly 
published reports.

Comments:
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 12/11/2007

Item Description: Scour Countermeasures for I-465 Bridges over the White River, (southwestern 
corner of Indianapolis).

Maximum  Agreement Amount:
Term of Agreement: 1-year
Approximate No of Assignments: 1-contractor

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Planning/Technical Services

Agreement Type: Lump Sum

Work Description: Placement of Scour Countermeasures around "Substructure Units" of the two I-465 
Bridges over the White River.  Bridges:  I465-159-4456DEBL and I465-159-4456DWBL.

Comments:

Page 58 of 61



18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 12/11/2007

Item Description: SR 32 Added Travel Lanes.  Project limits are from US 31 to River Avenue

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The work includes added travel lanes through the town of Westfield.  The project will 
also include two bridges on SR 32, several drive bridges, one street approach bridge 
and several intersections.  Project limits are from US 31 to River Avenue

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 12/11/2007

Item Description: SR 67 from 1.59 miles south of SR 26 to US 27

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: Consultant to deliver project development services and contract documents for an 
added travel lane project including Environmental Document preparation, Traffic 
Analysis,  Survey, Road and Bridge Design, ROW services, Permitting, and Utility 
Coordination, for project delivery beginning the fall of 2015.

Comments: utility coordination, Subsurface utility engineering services
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18 Month RFP List 9/14/06

Central Office

Item No:

RFP Target Date: 01/08/2008

Item Description: US 35 Added Travel Lanes Project.  Project limits are from 2 miles South of SR 28 
(End of Dual Lanes - Muncie By Pass) to SR 28

Maximum  Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS

5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)

5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase I and Phase II, Remedial Design

5.12 Karst Studies

6.1 Topographic Survey Data Collection

7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections

14.5 Bridge Load Capacity Rating  Other Bridge Analysis/Testing

15.1 Speciality Not Listed

- Division of Production Mgmt/Project Mgmt

Agreement Type: Cost- Plus Fixed Fee

Work Description: The work includes added travel lanes (adding a TWLTL) on US 35. The existing 
sections is 2 lanes.  The project will also include one bridge and a few intersections.  
Project limits are from 2 miles South of SR 28 (End of Dual Lanes - Muncie By Pass) to 
SR 28

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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